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STATEMENT OF WORK FOR THE
AIR CONDITIONER, F18H-3SA, 18,000 BTU/HR
Inspect Repair Only As Necessary (IROAN)
4120-01-237-4663

1.0 SCOPE. This Statement of Work (SOW) establishes and sets forth tasks and identifies the
work efforts that shall be performed by the Contractor in the IROAN effort of the AIR
CONDITIONER, F18H-3SA, 18,000 BTU/HR, hereafter referred to as the Air Conditioner. This
document contains requirements to restore the Air Conditioner to Condition Code "A." Condition
Code A is defined as "serviceable/issuable without qualification, new, used, repaired or
reconditioned materiel which is serviceable and issuable to all customers without limitation or

restriction, including materiel with more than 6 months shelf-life remaining.” National Stock
Number (NSN) 4120-01-237-4663 shall be known as the Air Conditioner.

1.1 Background. IROAN is defined as "That maintenance technique which determines the
minimum repairs necessary to restore equipment components or assemblies to prescribed
maintenance serviceability standards by utilizing all available diagnostic equipment and test
procedures in order to minimize disassembly and parts replacement."

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding
requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-130 DoD Standard Practice for Identification Marking of
Military Property

2.2 Other Government Documents and Publications. The i1ssues of those documents cited below
shall be used.

TM 5-4120-384-24P Unit, Direct Support and General Support Maintenance
Repair Parts and Special Tools List

T™M 5-4120-384-14 Operators, Unit, Direct Support and General Support
Maintenance Manual

TM 3080-50 Corrosion Control Procedures Depot Maintenance Activities
for Marine Corps Equipment

T™M 4750-15/2 Painting and Registration Marking for Marine Corps Combat
and Tactical Equipment
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DOD 4000.25-1-M MILSTRIP Manual

NAVICPINST 4491.2A Requisitioning of Contractor Furnished Materiel from the
Federal Supply System

Military handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance
AB00000008 Special Packaging Instruction (SPI)

2.3 Industry Standards

ANSIISO/ASQC Quality Systems - Model for Quality Assurance in
Q9002-1994 Production, Installation, and Servicing

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia,
PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil.
Copies of other government documents and publications required by contractors in connection with
specific SOW requirements shall be obtained through the contracting officer: Commander, Marine
Corps Logistics Bases, (Code 891), 814 Radford Blvd., Albany, Georgia 31704-1128, commercial
telephone number (229) 639-6753 or DSN 567-6753. Copies of engineering drawings, if
applicable, shall be obtained from Life Cycle Management Center, Attn: Code 851-3, 814 Radford
Blvd., STE 20320, Albany, GA. 31704-0320, commercial telephone number (229) 639-6410 or
DSN 567-6410.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect,
diagnose, restore, test, and calibrate the Air Conditioner. Upon completion of IROAN, the subject
item shall be Condition Code "A".

b. Provide all tools and test equipment required to test, inspect, repair and calibrate the Air
Conditioner.

¢. Conduct in process and final on-site testing for witness by a Marine Corps Logistics Bases
(MCLB), Code 837-1, Albany, representative.
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3.2 Detail Tasks. The following tasks describe the different phases for IROAN of the Air
Conditioner.

3.2.1 Phase I- Pre-Induction. A pre-induction inspection analysis shall be performed for each Air
Conditioner using the Contractor Facility's diagnosis, inspection and testing techniques, Army TM
5-4120-384-14 and TM 5-4120-384-24P to determine extent of work and parts required. The
findings of the Pre-Induction inspection shall be annotated on the Air Conditioners Pre-Induction
Checklist (Appendix A) and shall be maintained and made available upon request by the Weapon
System Manager, MCLB, Albany, (Code 837-1) and /or their representative. If the data is to be
provided electronically to the Weapon System Manager (Code 837-1) and/or their representative,
the database must be agreed to by both the Weapon System Manager and the Contractor.

3.2.2 Phase IT - TROAN. After pre-induction tests and inspections have been completed, repair of
the Air Conditioner shall be accomplished in accordance with this SOW. Deficiencies noted on the
Pre-Induction Checklist (Appendix A) during Phase I, shall be repaired/replaced. Components or
assemblies shall not be disassembled for replacement of parts unless that part has failed, or the
component assembly wherein the part is located is disassembled for repair.

a. Pre-Induction Checklist - Information recorded on the pre-induction checklist
(Appendix A) shall be used as a guide to repair the Air Conditioner in accordance with this SOW.

b. Data plate - Each repaired Air Conditioner shall have an IROAN data plate affixed to the

main unit in close proximity to the existing data plate. The data plate shall meet the requirements of
MIL-STD-130 and TM 4750-15/2.

¢. Hardware
(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers, turn lock fasteners, mandatory replacement items, safety, and one-time use items, etc.

Unserviceable would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

d. Corrosion Control and Painting - Corrosion control preventatives shall be applied per TM
3080-50 and painting shall be accomplished per TM 4750-15/2.

3.2.3 Phase IIl - Inspection. Testing and Acceptance.

a. The contractor shall conduct inspection, testing and acceptance of the Air Conditioner in
accordance with this SOW, TM 5-4120-384-14 and TM 5-4120-384-24P.

b. The Contractor shall be responsible for conducting operational/acceptance testing and shall
ensure all necessary personnel are available to complete the final acceptance testing. The final
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acceptance tests shall be held at the Contractor’s facility. The Weapon System Manager (Code 837-
1) and/or their representative shall be given a minimum of two weeks notice prior to beginning
acceptance testing. The test area shall be set up with all safety considerations incorporated (test area
clearly defined, limited access to unauthorized vehicles and foot traffic, etc.).

c. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCLB Albany, Georgia, (Code 837-1), representatives may require the
Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance with
this SOW.

d. The operation tests are to be conducted on each Air Conditioner upon completion of repairs
and prior to the equipment being returned to stock.

3.2.4 Phase IV - Packaging, Handling, Storage and Transportation (PHS&T).

a. The Contractor shall be responsible for preservation and packaging of item(s) being
repaired under the terms of this statement of work. Ttems scheduled for long-term storage or
shipment to overseas destinations shall be in accordance with the level “A” requirements of Special
Packaging Instruction, ABO0000008. Copies of the SPI may be obtained from Material
Management Division, Attn: Logistics Support Section (Code 822-1), Suite 20320, 814 Radford
Blvd, Albany, GA 31704-0320, telephone — commercial (229) 639-6786 or DSN 567-6786. Items
scheduled for domestic shipment for immediate use or short-term storage shall be to level B
requirements.

b. Marking for shipping and storage shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping addresses for delivery of
the repaired equipment. The contractor shall be responsible for arranging for shipment to the pre-
designated site(s). The Marine Corps will be responsible for transportation costs associated with
shipping the equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If it is
necessary to temporarily depart from the authorized configuration, the contractor shall prepare and
submit a Request For Deviation. MIL-HDBK-61 (paragraph 4.3 and Table 4-9) and ANSI/EIA-
649 (paragraph 5.3.4) provide guidance for preparing this configuration control document.

3.4 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that as a minimum adheres to the requirements of ANSI/ISO/ASQC Q9002-1994, Quality Systems
- Model for Quality Assurance in Production, Installation, and Servicing. The program shall ensure
quality throughout all areas to include processing, assembly, inspection, test, maintenance, and
preparation for delivery and shipping. Unless otherwise specified in the contract, the contractor shall
be responsible for performance of all inspection requirements. The Government, MCILB, Albany,
(Code 837-1), reserves the right to perform any of the inspections set forth in the contract where
such inspections are deemed necessary to assure products and services conform to the prescribed
requirements.
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3.5 Acceptance. The performance of the Contractor and the quality of work delivered, including all
equipment furnished and documentation written or compiled, shall be subject to in-process review
and inspection during performance. Inspection may be accomplished in-plant or at any work site or
location, and Marine Corps (Code 837-1) representatives shall be permitted to observe the work or
to conduct an inspection. Final inspection and acceptance testing shall be conducted at the
Contractor's Facility. Final acceptance shall be conducted on 100 percent of items to verify that the
units meet all requirements.

3.6 Government Furnished Equipment (GFE)YGovernment Furnished Materiel (GFM). GFE is
government owned equipment authorized by contract for use by a commercial/Government
contractor. It is neither consumed during production nor incorporated into the product. GFM is
materiel furnished to a contractor that will be consumed during the course of production or
incorporated into the product being manufactured/remanufactured under a contract/statement of
work. In the event the Marine Corps does have GFE/GFM requirements the Management Control
Activity (MCA/Code 827-2), Marine Corps Logistics Bases, Albany, Georgia, will coordinate
required GFE and will maintain a central control on Marine Corps assets in the Contractor’s
possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility for
signature to establish a chain of custody and property responsibilities for the Marine Corps assets.
The contractor shall report receipt of all GFM and report consumption of GFM to the MCA.

3.7 Contractor Furnished Materiel (CFM). The Marine Corps has adopted the Navy’s procedures
regarding Contractor Furnished Materiel (NAVICPINST 4491.21A). In the event that Contractor
Furnished Materiel (CFM) is required for repair parts, the contractor shall requisition repair parts
through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP), Chapter 11 authorizes
contractors to requisition through the DoD Supply System.

3.8 Rejection. Failure to comply with any of the specified requirements listed herein shall be reason
for rejection by MCLB, Albany, (Code 837-1) representative. The Contractor shall, at no additional
cost, correct the deficiencies and repeat the verification.
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AIR CONDITIONER PRE-INDUCTION INSPECTION CHECKLIST

AIR CONDITIONER SERIAL NUMBER

CONDITION CODE UPON RECEIPT

CORROSION PREVENTION METHODS TO BE USED

SFEBRUARY 2001

REPAIR PARTS/ASSEMBLIES REQUIRED FOR REPAIRS

DEFECTIVE PARTS AND ASSEMBLIES

Appendix A Al
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